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PART I 

 

SECTION B 

 

SUPPLIES OR SERVICES AND PRICES/COST 

 
 

B.1 Service Being Acquired 
  

The Contractor shall be responsible for planning, managing, and executing the work described in the 

Statement of Work at Section C, Description/Specification/Statement of Work, of this Contract.  The 

Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except as 

expressly set forth in this Contract as furnished by the Government) and otherwise do all things necessary 

for, or incident to, performing in a safe, efficient and effective manner all work set forth in Section C. 

 

 

B.2 Obligation of Funds and Financial Limitations 
 

The amount presently obligated by the Government with respect to this contract and other financial limitations 

is specified in Clause I.140, DEAR 970.5232-4, Obligation of Funds.  

 

 

B.3 Transition Cost, Estimated Costs and Maximum Available Fee 

 
(a) Transition Activities 

(a) Transition Activities 

The Total Estimated Cost for the Transition Term of the contract is: 

Transition Term of the Contract   Total Estimated Cost 

July 29, 2008 – September 30, 2008   $1,500,044 

(b) This is a performance-based cost plus award fee contract. There is no base fee for this 

contract. 

(c) Performance Fees and Other Incentives 

(1) Transition activities shall be performed in accordance with Clause H.24, 

Activities During Contract Transition, on a cost-reimbursement basis. No fee 

shall be paid for these activities. 

(2) In implementation of Clause I.114, Total Available Fee: Base Fee Amount and 

Performance Fee Amount, the Parties have agreed that the maximum available 

award fee that may be earned by the Contractor in accordance with the provisions 

of Section J, Attachment J, Performance Evaluation and Measurement Plan, for 

the performance of the work under this contract commencing October 1, 2008 are 

as follows: 

 

Total Available Fee – Research and Development 

Period Fee Base Total Available Fee 

October 1, 2008 through September 30, 2009 $312,000,000 $6,160,000 

October 1, 2009 through September 30, 2010 $312,000,000 $6,160,000 

October 1, 2010 through September 30, 2011 $312,000,000 $6,160,000 
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October 1, 2011 through September 30, 2012 $312,000,000 $6,160,000 

October 1, 2012 through September 30, 2013 $312,000,000 $6,160,000 

 

Total Available Fee – Construction Management Contracts Base Period 

Period Fee Base Total Available Fee 

October 1, 2008 through September 30, 2009 $41,587,000 $1,012,055 

October 1, 2009 through September 30, 2010 $127,444,000 $2,270,140 

October 1, 2010 through September 30, 2011 $105,315,000 $1,643,153 

October 1, 2011 through September 30, 2012 $106,404,000 $ 2,223,145 

October 1, 2012 through September 30, 2013 $24,432,000 $ 649,080 

 

 

Total Available Fee – Research and Development Option Period 

Period Fee Base Total Available Fee 

October 1, 2013 through September 30, 2014 $365,680,400 $7,000,000 

October 1, 2014 through May 31, 2015 $243,786,933 $4,666,667 

June 1, 2015 through September 30, 2015 $121,893,467 $2,333,333 

October 1, 2015 through September 30, 2016 $365,680,400 $7,000,000 

October 1, 2016 through September 30, 2017 $365,680,400 $7,000,000 

October 1, 2017 through September 30, 2018 $366,701,600  $6,800,000 

 

 

Total Available Fee – Research and Development Extension Period 

Period Fee Base Total Available Fee 

October 1, 2018 through September 30, 2019 $366,701,600 $6,800,000 

October 1, 2019 through September 30, 2020 $366,701,600 $6,800,000 

October 1, 2020 through September 30, 2021 $366,701,600 $6,800,000 

October 1, 2021 through September 30, 2022 $366,701,600 $6,800,000 

October 1, 2022 through September 30, 2023 $366,701,600  $6,800,000 

 

 

(3)  Available fee will not be adjusted at the end of a performance period to reconcile 

actual costs to initially estimated costs. Fee is subject to adjustment under the 

provisions of Clause I.149, Changes, other contract provisions, or DEAR 970-

1504-1-3 (c) (5).   

 

(4) If any line item construction project(s) is authorized for the National Renewable 

Energy Laboratory, a construction management fee will be added to paragraph 

(c)(2) above for each such project  when they are authorized.  The maximum 

possible adjustment to fee will be developed using the construction management 

fee schedule set forth in DEAR 915.404-4-71-5(f).  The maximum possible fee 

will be calculated by adding the total estimated cost of the construction project, 

spread over those fiscal years for which costs is expected to be incurred, for the 

initial construction management fee base.  For each subsequent construction 

project, the maximum possible fee will be calculated by adding the total 

estimated cost of the construction project, spread over those fiscal years for 

which costs are expected to be incurred 
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to the fee base previously established for construction management contract(s) 

for the years affected.  Actual construction management fee available will be 

established through negotiation of the parties. 

 
 

B.4 Allowability of Subcontractor Fee 
 

If the Contractor is part of a consortium, joint venture, and/or other teaming arrangement, the team shall 

share in this Contract fee structure and separate additional fee for teaming partners shall not be considered 

an allowable cost under the contract.  If a subcontractor, supplier, or lower-tier subcontractor is a wholly 

owned, majority owned, or affiliate of any team member, any fee or profit earned by such entity shall not 

be considered an allowable cost under this contract unless otherwise approved by the Contracting Officer. 

 

The subcontractor fee restriction in paragraph (a) does not apply to members of the Contractor’s team that 

are:  (1) small business(es); (2) Protégé firms as part of an approved Mentor-Protégé relationship under the 

Section H Clause entitled, Mentor-Protégé Program; (3) subcontractors under a competitively awarded 

firm-fixed price or firm-fixed unit price subcontract; or (4) commercial items as defined in FAR Subpart 

2.1, Definitions of Words and Terms. 

 

B.5 Provisional Payment of Performance Fee 
 

The Contractor may, subject to the approval of the Contracting Officer, be paid provisional performance 

fee payments consistent with the provisions of Clause I.138, Payments and Advances.  The Contractor shall 

promptly refund to the Government any amount of provisional performance fee paid that exceeds the 

amount of performance fee earned. 

 

 

B.6 Fee Available Upon Termination 
 

In the event this contract is terminated for the Government’s convenience, either in whole or in part, the 

amount of award fee available shall represent a pro rata distribution associated with the evaluation period 

activities or events as determined by the Contracting Officer.   

 

 

 

 

 


